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F-105/Sh.Center/AC/2014      Dated: 29-01-2014 
   

M/s 

……………………………… 

……………………………… 

……………………………… 

 

Sub:  Limited Tender for Air-conditioning work at Shri Ram Center Safdar Hashmi Marg. 
New Delhi 

Sir, 

         The CBSE intends to get the Air-conditioning work at Shri Ram Center Safdar Hashmi 
Marg. New Delhi from experienced/reputed agencies who has executed a minimum of two works 
of 10 lakhs. The rates are to be submitted in prescribed format along with EMD of 30,000/-and 
experience certificate must be attached in sealed envelop superscribed “Air-conditioning work 
at Shri Ram Center Safdar Hashmi Marg. New Delhi”. Tenders must be submitted latest by 7-
02-2014 upto 2:30 p.m. and put in the Tender-Box placed at Reception Hall, CBSE H.Q. Bldg., Preet 
Vihar Delhi-92. For detailed conditions you are advised to visit CBSE website www.cbse.nic.in  

              Incomplete & conditional quotation shall be summarily rejected.  

 

                                                                                                                 

    Yours faithfully 

 

                                                                                                                      (V.P. Raman) 

                                                                                                                   Assistant. Engineer (Civil) 



 
 

 
CENTRAL BOARD OF SECONDARY EDUCATION 

SHIKSHA KENDRA, 2, COMMUNITY CENTRE, PREET VIHAR, DELHI-92 
  
  

Limited tender for Air- Conditioning work 
  

Last date to submit tender: 7-02-2014 upto 2.30 p.m. 
  
  
  
  
Name of the work :  Air-conditioning work at Shri Ram Center Safdar Hashmi 
Marg. Delhi 
  
Scope of work : Air-conditioning work at Shri Ram Center Safdar Hashmi Marg. 
  
Date of Starting :   -------------------  
  
Time of completion:  : 1 Month  
  
  
1. Tenders are invited from experienced H.V.A.C. contractors under two-bid 
system. Each tenderer shall submit with his tender a list of H.V.A.C. installations of 
a like nature they have executed, giving details as to their size and application.  
  
2. If the tender is made by an individual it shall be signed with his full name and 
his complete address shall be given. If it is made by a firm, it shall be signed with 
the co-partnership name and address of the firm who shall sign his own name and 
give the name and address of each member of the firm and attach a copy of the 
power of attorney with the tender. Each tender is to be in a sealed cover 
superscripted Air-conditioning work at Shri Ram Center Safdar Hashmi Marg. 
Sealed tender documents will be addressed to Joint Secretary (A&L) and dropped 
in the tender-box placed at Reception Counter, CBSE HQ Bldg., 2 CC, Preet Vihar 
Delhi-110092.  
  
3. The acceptance of a tender will rest with the employer which does not bind 
itself to accept the lowest tender and reserve to itself the authority to reject any 
or all the tenders received without assigning any reason. All tenders in which any 
of the prescribed conditions are not fulfilled or are incomplete in any respect are 
liable to be rejected.  



  
4. Tenders shall remain open for acceptance for a period of (20) Twenty days 
from the date of opening of tenders.  
  
5. The successful tenderer must be co-operative with the other contractors 
appointed by the employer so that the work shall proceed smoothly with the least 
possible delay and to the satisfaction of the Engineer-In-Charge.  
  
6. The tenderer whose tender has been accepted shall within four days of the 
intimation of the acceptance of tender hand over the Engineer-In-Charge a stamp 
paper of suitable value. Tenderer’sfailure to supply stamp paper within the time 
shall give right to the employer to revoke the acceptance of tender without any 
further notice to the tenderer.  
  
*******  

Letter of Acceptance 
  
 Date  
————————  
————————  
————————  
  
Subject:-  
  
 Sir,  
  
  
 I / we hereby tender for the execution of the work specified in the under written  
memorandum within the time specified at the rates specified therein accordance 
in all respects with the specifications, design, drawings and instructions issued in 
this regard.  
 I/we hereby distinctly and expressly declare and acknowledge the before the 
submission of my/our tender. I/we have carefully followed the general 
instructions and read the detailed specifications and schedule of quantities and 
clearly understood all the conditions of contract. I/we have also seen the location  
where the said work is to be done and made such investigations of the work 
required in regard to the materials required to be furnished as to enable me/us to 
complete the work successfully.  
 I/we agree to complete the work in 4 Weeks from the date of award of work.  
 I/we agree to keep the offer open for 60 days from the date of opening of tender.  
  
Yours faithfully,  
  



 
Articles of Agreement 

  
  
  
Article of agreement made at Delhi ——————————————— this ————
————————— 
————————————————— day of —————————————————
—————————— 
—— between Central Board of Secondary Education the employer which 
expression shall include its successors and assigns and all the persons for the 
time being in management of the employer of the one  
part and M/s ———————————— —————————— (hereinafter 
referred to as contractor’s which expression shall include his/their respective 
heirs, successors, executors, administrators and assigns of the other part.  
Whereas the employer invited tender for the works of Air-conditioning work at 
Shri Ram Center Safdar Hashmi Marg. as per drawings, schedule of quantities, 
specifications, etc., describing the work to be prepared for ——————————
—————————————————————————————————————
——————————-  Whereas the contractor tendered for such work under 
tender date —————————————  Whereas the tender as submitted by the 
contractor was accepted by the employer, on the terms and conditions 
hereinafter specified.  
  Whereas the contractor had deposited with the engineers in-charge on behalf of 
the employer, by bank draft a sum amounting to Rs. 4000/- For the due and 
faithful performance of the contract on the part of the contractor.  
   
Now it is hereby agreed and declared between the parties whereto as follows :  
 1) In consideration of the payments to be made to the contractor’s as hereafter 
provided in appendix, the contractor shall upon and subject to the conditions 
herein contained and the said conditions of contract execute and complete the 
work shown upon the drawings and such further detailed drawings as may be 
furnished to him and described in the said specifications and the said schedule of 
quantities. By..................  
  
2) The employer shall pay the contractor such sums as shall become payable 
hereunder at the time and in the manner specified in the said conditions.  
  
3) Time is the essence of the agreement and the contractor shall pay or allow the 
employer to deduct 10% of the contract value (which percentage shall be 
determined at the Discretion of theArticles of Agreement  
  



 Article of agreement made at Delhi ——————————————— this ————
—————————————————————————— day of ————————
————————————————————— between Central Board of 
Secondary Education the employer which expression shall include its successors 
and assigns and all the persons for the time being in management of the employer 
of the one part and M/s ———————————— —————————— 
(hereinafter referred to as contractor’s which expression shall include his/their 
respective heirs, successors, executors, administrators and assigns of the other 
part.  
 Whereas the employer invited tender for the works of Air-conditioning work at 
Shri Ram Center Safdar Hashmi Marg, Delhi as per drawings, schedule of 
quantities, specifications, etc., describing the work to be prepared for —————
—————————————————————————————————————
———————————————-  Whereas the contractor tendered for such 
work under tender date —————————————   Whereas the tender as 
submitted by the contractor was accepted by the employer, on the terms and 
conditions hereinafter specified.   Whereas the contractor had deposited with the 
engineers in-charge on behalf of the employer, by bank draft a sum amounting to 
Rs. 4000/- For the due and faithful performance of the contract on the part of the 
contractor.  
  
 Now it is hereby agreed and declared between the parties whereto as follows :  
  
1) In consideration of the payments to be made to the contractor’s as hereafter 
provided in appendix, the contractor shall upon and subject to the conditions 
herein contained and the said conditions of contract execute and complete the 
work shown upon the drawings and such further detailed drawings as may be 
furnished to him and described in the said specifications and the said schedule of 
quantities. By..................  
  
2) The employer shall pay the contractor such sums as shall become payable 
hereunder at the time and in the manner specified in the said conditions.  
  
3) Time is the essence of the agreement and the contractor shall pay or allow the 
employer to deduct 10% of the contract value (which percentage shall be 
determined at the Discretion of the Engineers-In-Charge and the employer 
depending upon the circumstances of the case) and subject to clause no.1, of the 
above agreement as liquidated damages for the period during which the said 
work shall remain incomplete beyond the time allowed in clause 1 above or  
beyond the time duly extended in writing as per said conditions. The employer 
may deduct such damages from any money due to the contractor.  
 



4) The term Engineers-In-Charge in the said conditions shall mean --------------------
-------------------------------------and in the event of his/their death or ceasing to be the 
Engineers-In-Charge for the purpose of this agreement such other engineers in-
charge not being an Engineers-In-Charge e\ to whom the contractor shall object 
for reasons considered to be sufficient by the employer, provided always that the 
Engineers- In-Charge subsequently appointed shall not be entitled to disregard or 
overrule any decisions given by or under the authority or direction of the 
previous Engineers In Charge.  
 
5)The plans, agreement and documents above mentioned shall form the basis of 
this agreement and the decisions of the said Engineers-In-Charge or the other 
Engineers-In-Charge for the time being as mentioned in the said conditions. In 
reference to all matters of dispute as to materials and workmanship shall be final 
and binding on both parties.  
  
6) The employer through the Engineers-In-Charge reserves to himself the right of 
altering the drawings and or adding to or omitting any item of work or of having 
portions of the same carried out departmentally or otherwise and such variations 
shall not vitiate this agreement.  
  
7) This agreement comprises the work above and all subsidiary work therewith, 
even though such works may not be shown on the drawings, or described in the 
said specifications or the schedule of quantities.  
  
8.) Disputes and Arbitration  
  
8.1) Settlement of Disputes  
  
8.1.1 The disputes and differences arising out of or in connection with drawings/ 
design shall be referred to the Architects who shall state his decision in writing. 
His decision with respect to interpretation of his drawing/design shall be final, 
conclusive and binding on the parties here to and shall be without appeal. In 
other places, Owner's decision is final.  
8.1.2 All other disputes and differences of any kind whatsoever arising out of or in 
connection with the contract of the carrying out of the work (Whether during the 
progress of the work or after its completion and whether before or after 
determination, abandonment or breach of the contract) shall be referred to the 
Owner who shall state his decision in writing.   
8.1.3 The venue of the arbitration shall be New Delhi. The Arbitrator(s) shall be 
deemed to have entered  
8.1.4 The Arbitration(s) shall give a separate award with reasons in respect of 
each dispute or difference referred to him/Them. The award of the Arbitrator / 



Arbitrators or the Competent Authority of the Board shall be final, conclusive and 
binding on all the parties to this contract.  
  
8.1.5 Such reference, except as on the withholding by the Engineer-In-Charge of 
any payment under the Contract, shall not be opened as entered upon until after 
the completion or alleged completion of the work or until after the practical 
cessation or the work arising from any cause unless with the written consent of 
both the Owner and the Contractor. on the reference on the data he/they issue(s) 
notice to both the parties fixing the date of the first hearing.  
Work and Payment During Arbitration  
  
8.2.1 The work under the contract shall, if reasonably possible, continue during 
the Arbitration proceedings and no payment due or payable to the Contractor 
shall be withheld on account of such proceedings.  
  
8.2.2 The Contractor shall proceed with the work with all due diligence and no 
award of the Arbitrator/Arbitrators shall relieve the Contractor of his obligations 
under the Contract. The Contractor shall adhere strictly to the Architects/ 
Consultants/Engineer-In-Charge's instructions with regard to actual carrying out 
the work. The Contractor shall also with due diligence ensure progress of work 
within committed time schedule.  
  
9) This invitation to tender and general instructions to contractors, agreement 
and schedule of conditions of contract, appendix, schedule of quantities and 
systems specifications, etc., hereto annexed form part of this contract.  
  
This contract has been read by us and fully understood by us.  
  
In witness whereof the parties hereto have set in their respective hands the day 
and the year herein above written —————————————————————
——————— 
 
Signed by for an on behalf of the employer   Signed by the said contractor  
 
In the presence of       In the presence of  
 
 

 
 
 
 
 
 



 
 
 

Condition of Contract 
  
  
  
1. Definition  
  
 In constructing this contract as defined in 1(E) below the following words shall 
have the meaning herein assigned to them except where the subject or contract 
otherwise requires :  
  
A) Employer : Shall mean CBSE and shall include his /their representative/s  
Assign/s successor/s.  
  
B) Contractor : Shall mean -------------------------------------------& shall include  
his/their legal representative/s Assign/s successor/s.  
  
C) Architects : Shall mean M/s ----------- and shall Include his/their legal  
representative/s Assign/s successor/s.  
  
D) Consultants : Shall mean M/s ------------- and shall include his/their legal  
representative/s Assign/s successor/s.  
  
E) Site : Shall mean the site of the contract works.  
  
F) This contract : Shall mean invitation to tenders and General instruction to  
contractor’s letter of acceptance of tender. Articles of Agreement and Conditions 
of contract, the Appendix, system specifications and the schedule of Quantities 
attached here to and duly Signed.  
  
G) Notice in : Shall mean a notice in writing, writing or typed, or printed 
characters. Written notice (unless delivered personally or otherwise proved to 
have been received) by registered post the Last known private or business 
address registered offices of Addressee and shall be deemed to have been 
received when in the ordinary course of post it would have been delivered.  
 
Words importing persons include firm and corporations. Works importing the 
singular only also include the plural and Vice-Versa where the contract requires.  
 
2. Scope of contract:-  
  



 The contractor shall carry out and complete the said work in every respect in 
accordance with this contract and under the directions of and to the satisfaction 
of the Engineers-In-Charge. The Engineers-In-Charge may in His discretion and 
from time to time issue further drawings and/or written instructions, details, 
directions and explanations which are hereunder collectively referred to as 
“Engineers In Charge” instruction in regard to :-  
  
A) The variation or modification of the design, quality or quantity of works or 
omission or substitution of any work.  
  
B) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawing and/or specifications.  
C) The removal and/or re execution of any works executed by the contractor.  
  
D) The dismissal from the works of any person employed there upon.  
  
E) The amending and making good of any defects under clause 21. The contractor 
shall forth with comply with and duly execute any work comprised in such 
Engineers-In-Charge instructions provided always that verbal instructions, 
directions and explanations given to the contractor or his representative upon 
the works by the Engineers-In-Charge shall if involving a variation, be confirmed 
in writing by the contractor within 14 days. And if not dissented from in writing 
within a further 7 days by the Engineers-In-Charge, such shall be deemed to be 
the engineers incharge instructions within the scope of the contract.  
  
 
3-A) The contractor shall provide everything necessary for the proper execution 
of the work according to the intent and meaning of the drawings, schedule of 
quantities and specifications taken together whether the same or may not be 
particularly shown or described therein provided that the same can be 
reasonably inferred the reform, and in case of any discrepancy in the drawings or 
between the drawings, schedule of quantities and specifications, the more 
stringent shall be followed.  
  
B) The contractor shall supply, fix and maintain at his own cost during the 
execution of any works, all the necessary centering, scaffolding, staging, planking, 
timbering, strutting, shoring etc., as occasion shall require or when ordered to do 
so and shall fully reinstate andmake good all matters and things disturbed during 
the execution of the works, to the satisfaction of the consultant.  
 
4. Authorities notices and patents :  
  



 The contractor shall conform to the provisions of any act of legislature relating to 
the works, and to the regulations and by-laws of any authority, and of any water, 
lighting and other companies and/or authorized with whose system the plant is 
proposed to be connected, and shall before making any variations from the 
drawings or specifications that may be necessitated by so conforming, give to the 
Engineers-In-Charge written notice specifying the variation proposed to be made 
and the reasons for making it and apply for instructions there on. In case the 
contractor shall not within 5 (five) days receive such instructions he shall 
proceed with the work, conforming to the provisions, regulations or by-laws in 
question. The contractor shall indemnify the employer against all claims in 
respect of patent rights and shall defend all act once arising from such claims, and  
shall himself pay all royalties license fees, damage, costs and charges of all and 
every sort that may be legally incurred in respect thereof.  
 
5. Contractor’s supervision on the works  
  
 The contractor shall give all necessary personal superintendence during the 
execution of the works, and as long thereafter as the Engineers-In-Charge may 
consider necessary until expiration of the “Guarantee Period” stated in the 
appendix hereto. The contractor shall also during whole time the works are in 
progress, appoint a competent qualified who shall constantly supervise work at 
site.  
 
6. Access of Engineers In Charge to work :  
The Engineers-In-Charge/Employer and their representative shall at all 
reasonable time here free access to the works. The contractor shall give every 
facility to the Engineer – In- charge//Employer and their representative, 
necessary help for instructions and examinations and test of the materials and 
workmanship. 
7. Measurement of works  
  
The Engineers-In-Charge may from time to time intimate to the contractor that he 
requires the works to be measured and the contractor shall forthwith attend or 
send a qualified agent to assist the Engineers-In-Charge or the Engineers-In-
Charge’s representative in taking such measurements and calculations and to 
furnish all particulars or give all assistance required by either of them. Should the 
contractor not attend or neglect or omit to send such agent, then the 
measurements taken by the Engineers-In-Charge or approved by him shall be 
taken to be the correct measurements of the works. Such measurements shall be 
taken to be the correct measurements of the works, in accordance with the 
standard method of measurements, as in prevalent use, for the Air Conditioning 
system.  
  



The contractor or his agent may at the time of measurement take such notes and 
measurements as he may require. The contractor shall submit running bills 
supported by detailed measurement sheets as and when necessary preferably 
fortnight for all the works executed by him up to date. After the virtual 
completion of the works to the satisfaction of the Engineers-In-Charge, the 
contractor shall forward the final bill in the same manner as explained above. No 
claims shall be entertained in respect of works after submission of the final bill by 
the contractor. 
 
8. Certificate of virtual completion  
  
 The works shall not be considered as completed until the Engineers-In-Charge 
has certified in writing that the works have been ‘virtually completed’ and the 
guarantee period shall commence from the date of such certificate. Such 
certificate shall not be issued until all tests as given in clause 19 are carried out to 
the entire satisfaction of the Engineers-In-Charge or his representative.  
  
9. Insurance in respect of damage to persons and properties  
 The contractor shall be responsible until the virtual completion of all works for 
all injury to persons, animals or things and for all structural and decorative 
damage to property, plant and machinery which may arise from the operation or 
neglect of himself, or of sub-contractor or any of his sub-contractors employees, 
whether injury or damage arise from carelessness, accident or any other cause 
whatever in any way connected with the carrying out of this contract. The 
contractor shall indemnify the employer and hold him harmless in respect of all 
and any expenses arising from any such injury or damage under any act of 
government or otherwise and also in respect of any award of compensation or 
damage upon such claim.  
  The contractor shall indemnify the employer with a policy of insurance in the 
joint names of the employer and the contractor against such risks and deposit 
such policy or policies with the Engineers-In-Charge from time to time during the 
currency of this contract. The contractor shall be responsible for anything which 
may be excluded from the insurance policies above referred to and also for all 
other damages to any property arising out of and incidental to the negligent or 
defective carrying out of this contract.  
 
 
10. General insurance  
  
The contractor shall at the time of signing the contract insure the works, plant 
and machinery and keep them insured until the virtual completion of the contract 
against loss or damage by fire, theft or loss in transit, in an office to be approved 
by the Engineers-In-Charge, in the joint names of the employer and the contractor 



(the name of the former being placed first in the policy) for the full amount of the 
contract 
 
11. Date of commencement and completion:  
  
 The contractor shall be allowed admittance to the site on the ‘date of 
commencement’ as stated in the appendix and he shall there upon and forthwith 
begin the works and shall regularly proceed with and complete the same on or 
before the date of completion stated in appendix subject nevertheless to the 
provisions for extension of time hereinafter contained.  
  
12. Damage for non completion  
 
If the contractor fails to complete the works by the date stated in the appendix or 
within any extended time under clause 14 hereof and the Engineers-In-Charge 
certifies in writing that in his opinion the same ought reasonably so to have been 
completed, the contractor shall pay or allow to the employer the sum named in 
the appendix as ‘liquidated damages’ for the period during which the said works 
shall so remain incomplete and the employer may deduct such damage from any 
moneys due to the contractor.  
  
13. Force majure:  
  
 The right of the contractor to proceed with the work shall not be terminated 
because of any delay in the completion of the work due to unforeseeable causes 
beyond the control and without the fault or negligence of the contractor, 
including but not limited to acts of God, or of the public enemy, restraints of a 
sovereign state, firms, floods, unusually serve weather and act of the employer. 
 
14. Delay and extension of time :  
  
 In the opinion of the Engineers-In-Charge the works be delayed :  
  
A) By force majure.  
  
B) By reasons of civil commotion, location combination of workers on strike or 
lock-out affecting any of the building trades.  
  
C) In consequence of the contractor for not having received in due time necessary 
instructions from the engineers in-charge for which he shall have specifically 
applied in writing.  
  



D) By reasons of Engineers-In-Charge’s instructions as per clause 2. The 
Engineers-In-Charge shall make a fair and reasonable extension of time for 
completion of the contract works.  
  
 In case of such strike or lock-out, the contractor shall, as soon as possible give a 
written notice thereof to the Engineers-In-Charge, but the contractor shall 
nevertheless constantly use his endeavors to prevent delay and shall do all that 
may reasonably be required to the satisfaction of the Engineers-In-Charge to 
proceed with the work.  
  
15. Clearance of site :  
  
 The contractor shall have to remove all malba and other unwanted material from 
site of work, before handing over Air Conditioning installation to the employer. 
The work shall not be treated  as complete in all respects unless these 
requirements are fulfilled by him. In the event of the contractor failing to do so, 
the architects and the employer shall have right to get the site cleared.  
 
16 Approval from Local Authorities  
  
No objection Certificate if required from the local authorities shall be covered by 
the contractor. If any official payment is there will be reimbursed by the owner 
upon receipt of the invoice and clearance from the authority.  
  
17 Contractor's Responsibility  
  
The contractor shall be required to observe all labour laws stipulated by the 
Central/State government and shall absolve is from any/all responsibilities for 
the same.  
  
18. Prices :  
  
 The prices to be quoted by the intending tenderer shall include the supply and 
installation, at the site, of all equipment, ancillary material and other items 
whatsoever required for carrying out the job to fulfil the intent and purpose as 
laid down in the specifications and/or the drawings. The tenderer’s price shall be 
deemed to include all nuts, bolts, shims, clamps, supports, etc., as required for 
proper fixing and/or grouting of equipment, ancillary items, etc. Whether 
specifically mentioned or not. The contractor shall also include, in his price, all 
taxes, duties or other levies,  (viz., excise duty, customs duty, sales tax, octroi etc.) 
which are legally leviable on  AIR CONDITIONING plant and installation. Failure to 
include all leviable taxes and duties will not entitle the contractor to any extra 



claims from the employer. The contractor’s rates shall remain firm and fixed 
during the currency of the contract.  
  
19. Assembly and Inspection  
  
 Shop assembly of all parts shall be made to ensure that all parts are properly 
fitted to minimize erection problems. The purchaser reserves the right to inspect 
any machinery, material and equipment (hereinafter collectively called 
“apparatus”) finished or used by the contractor under this contract and may 
reject which is defective in workmanship or design or otherwise unsuitable for 
the use and purpose intended or which is not in accordance with the intent of this 
contract. The contractor shall on demand by the purchaser; remedy/replace at 
the contractor’s expenses any such defective or unsuitable apparatus.  
None of the apparatus to be furnished or used in connection with this contract 
will be supplied until shop inspection and performance testing, wherever 
possible, satisfactory to the purchaser’s inspector has been made. Such shop 
inspection of the apparatus shall not however, relieve the contractor from full 
responsibility for furnishing the apparatus confirming to the requirements of this  
Contracts not prejudice any claim, right or privilege which the purchaser may 
have because of the supply of defective or unsatisfactory apparatus. Should the 
purchaser waive the right to inspect any apparatus, such waiver shall not relieve 
the contractor from his obligation under this contract.  
 
 
20. Variation in quantities  
  
 The quantities for ancillary work given in the drawings and/or specifications are 
for the guidance of the tenderer. The contractor shall, however, be paid on the 
basis of actual quantities of works carried out.  
 
21. Working drawing, maintenance manuals etc.  
  
 On the award of the work, the contractor shall immediately proceed with the 
preparation of detailed working drawings detailing the equipment that are to be 
installed and the ancillary work that are to be carried out. Three sets of all such 
working drawings shall be submitted to the Engineer – In – Charge for his 
approval to ensure that the works will be carried out in accordance with the 
specifications and drawings, Including such changes as may have been mutually 
agreed upon. All the drawings shall be received by the Engineers-In-Charge, for 
his approval, within 5 days of the award of work. The approval of the drawings by 
the Engineers- In-Charge shall in no way relieve the contractor from his 
obligations to provide a complete and satisfactory plant and installation as per 
intent and purpose as laid down in the specifications. Any commissions and/or  



errors shall be made good or rectified whether or not the drawings are approved.  
Prior to the completion of the work, the contractor shall furnish to the Employer 
(4) four sets of a comprehensive manual, describing all components, furnish a list 
of spare parts and settings forth in details the instructions for the operation and 
maintenance of the plant.  
 
The contractor shall also fix in the plant room, neatly typed and framed, 
instructions in details, for the starting and running of the plant.  
  
 Any special tools required for the operation or the maintenance of the plant shall 
be supplied free with the plant.  
 
 
22. Erection and Commissioning  
  
 The contractor shall carry out the complete erection and commissioning. All 
work shall commence on previously prepared foundation. All the materials shall 
be moved from their place of storage into the plant by the contractor. The 
contractor shall make his own arrangement to off load equipment/material 
received at respective rail/road transport terminal points, dispatched to site and 
to store all material received at site. The purchaser shall provide clear storage 
and erection space only. All erection tools and tackles as and when required to 
suit the erection program shall be provided by the contractor.  
  
 All consumables required for erections such as cotton waste, kerosene, oil, emery 
paper, coil string, bamboos and planks for scaffolding etc. as well as necessary 
welding rods, gases etc. shall be provided by the contractor. Protective and finish 
painting shall be carried out by the contractor. Carbon steel surface shall be 
thoroughly cleaned before painting. The contractor shall remove all the waste 
material or rubbish from and about the work site and leave the job thoroughly 
cleaned up and ready for use.  
23. Testing  
  
23.1 All types of routine and type tests shall be carried out at the works of the 
contractor or the manufacturers of the components. The engineers in-charge shall 
be free to witness any or all tests if he so desires.  
 
23.2 On the completion of the installation the contractor shall arrange to carry 
out various initial tests as detailed below, in the presence of and to the complete 
satisfaction of the Engineer In Charge or his representative. Any defects or 
shortcomings found during the tests shall be speedily rectified or made good by 
the contractors at his own expense. The initial tests shall include but not be 
limited to the following: 



23.2.1 To test and check the proper functioning of switch gears, safety and other 
controls to ensure  
their proper functioning.  
  
23.2.2 To check and adjust the air flow in the ducts.  
  
23.2.3 To check the systems against leaks in different Circuits.  
  
23.2.4 To check the systems for alignment of Motor, V-belt adjustments, control 
setting and all such other tests which are essential for smooth functioning of the 
plant.  
  
23.2.5 On the satisfactory completion of all ‘initial’ tests the plant shall be 
considered to be ‘virtually complete’ for the purpose of taking over by the 
employer.  
  
23.2.6 In addition to the ‘initial’ test the contractor shall also give one continuous 
running tests of the plant of 8 hours duration for three day. The running test will 
be conducted on the completion of the initial test.  
  
23.2.7 The contractor shall provide all necessary tools, instruments, gauges, flow 
meter, manometer etc., as may be required for conducting the various tests. He 
shall also provide necessary lubricants, etc., and required personnel for the tests. 
However, water and power for the tests shall be provided by the employer.  
 
24. Power for installation  
   
 The employer shall provide power at one point in the building for proper 
execution of the work. The contractor shall install his own sub-meter and pay for 
all electricity consumed by him.  
  
25. Rejection of defective plant:  
  
25.1 If on test any portion of the plant, equipment or components are found to be 
defective or not fulfilling the intent or the meaning of the specifications, the same 
shall be replaced or repaired to the entire satisfaction of the Engineers-In-Charge.  
  
25.2 In case the contractor fails to remove the defects, within a period considered 
reasonable by the Engineers-In-Charge, the employer reserves the right to take 
necessary remedial measures through other agencies and all expenses thus 
incurred would be recovered from the contractor.  
  



25.3 The employer reserves the right to operate all the Equipment and complete 
system, whether or not the plant is taken over after the initial test and 
commissioning.  
  
Any defects found during the initial or running tests shall be removed at a 
suitable time as decided upon by the Engineers-In-Charge.  
  
26. Maintenance of the Plant and Training of Personnel  
  
 The contractor shall arrange to provide, at no extra cost necessary personnel and 
material to carry out all routine and special maintenance of the plant as required 
regularly for a period of (12) twelve months from the date of commissioning.  
  
 The contractor shall also train the employer’s personnel to operate the plant and 
carry out routine checks during the period of installation and testing. If found 
necessary, the employer shall train such personnel at his works at no extra cost to 
the employer.  
  
  
  
27. Completeness of the plant:  
  
 The contractor shall provide all required materials, Equipment, ancillary items, 
etc., to install a complete and satisfactory Air Conditioning plant capable of 
fulfilling the intent and purpose of the contract, whether or not each and every 
item is mentioned in the specifications and/or drawings. Any shortcomings 
notices at any stage shall be made good at no extra cost.  
  
28. Guarantee:  
  
A. The contractor shall guarantee that all the material, Machinery and 
components supplied, fabricated, designed and installed by him shall be free from 
defects due to faulty design material and/or workmanship, that the plant shall 
perform satisfactorily and the efficiency of the specifications and the capacities, 
shall be at least equal to those specified.  
  
B. The period of the guarantee shall be (12) twelve months from the date of 
commissioning and handing over of each group of plant during which period of 
any or all components found to be defective shall be replaced or repaired free of 
charge and any shortcomings found in the system as  
 
29. Performance Guarantee  
  



 The contractor shall guarantee that the capacity of various components as well as 
the whole system shall not be less than specified. (20 c as benchmark)  
 
30. Painting  
  
 All equipment and ancillary items such as pipes, supports etc., will be painted in 
approved manner, using colour scheme as approved by the architect.  
 
31. Safe Custody and Storage  
  
 Safe custody of all machinery and equipment supplied by the contractor shall be 
his own responsibility till the final taking over by the employer. He should, 
therefore, employ sufficient staff for watch and ward at his own expenses. The 
employer may, however, allow the contractor to use the plant room/weather 
maker/rooms, etc. for temporary storage of his equipment if such spaces are 
ready and available.  
32. Certificate and mode of payment  
  
 The contractor shall be paid by the employer two running payment, on obtaining 
interim work certificate issued by the Engineers-In-Charge, in the manner 
described below:-  
 
A)  Ist running bill on supply of equipments and components as per BOQ. (75% 
value of the equipments would be made) 
 
B) 2nd Running bill on completion of Ducting (70% of Ducting work)  
C) Remaining amount payable after completion of installation, testing & 
commissioning.  (excluding the amount of Column D)  
D) Balance 2% amount will be retained for a period of 12 months from the date of 
virtual completion. This amount may be paid against submission of a bank 
guarantee of like amount, valid for a period of 12 months from the date of virtual 
completion.  
 
 

 
 
 
 
 
 
 
 
 



Appendix 
  
  
1. Name of work: Air-conditioning work at Shri Ram Center Safdar Hashmi Marg. 
  
2. Commencement of work : -----------------------  
  
3. Defect liability: 12 Months from date of virtual completion  Period.  
  
4. Payment: -------------------.  
  
5. Retention amount: 2% of total cost of the Air Conditioning System to be 
released after defect liability period.  
  
  
  

SPECIAL CONDITIONS OF CONTRACT 
  
1. Prices  
  
The prices to be quoted by the intending tenderer shall include the supply and 
installation, at the site, of all component, ancillary material and other items 
whatsoever required for carrying out the job to fulfil the intent and purposes as 
laid down in the specifications and/or the drawings.  The tenderer's price shall be 
deemed to include all components panels, nuts, bolts, shims, clamps, supports etc. 
as required for proper fixing and/or grouting of equipments, ancillary items etc., 
whether specifically mentioned or not the contractor shall also include, in his 
price, all taxes duties or other levies (viz. Excise duty, customs duty, works 
contract tax, sales tax, octroi etc.,) which are legally leviable on air conditioning 
equipment and Installation. Failure to include all leviable taxes and duties will 
not entitle the contractor to any extra claims from the Owner. The contractor's 
rate shall remain firm and fixed during the currency of the contract. However, the 
price shall be subject to adjustment, in case of variation in the rate of excise, 
customs duty due to any act of legislature, within the originally agreed period, for 
the completion of the work. 
 
2. Assembly and Inspection  
  
 Shop assembly of all component parts shall be made to ensure that all parts are 
properly fitted to minimize installation problems.  
  
 The Owners reserves the right to inspect any machinery, material and 
component (hereinafter collectively called "apparatus") finished or used by the 



contractor under this contract and may reject which is defective in workmanship 
or design or otherwise unsuitable for the use and purpose intended or which is 
not in accordance with the intent of this contract. The contractor shall on demand 
by the Owners, remedy/replace at the contractor's expenses any such defective or 
unsuitable apparatus. The contractor shall advise the Owners in advance when 
apparatus is ready for inspection in the contractor's workshop and/or in his sub 
supplier's workshop.  
  
 The Owners Representative shall at all times have access to all parts of shops 
where apparatus are being manufactured and also shall be provided with all 
reasonable inspection facilities by the contractor and his sub supplier.  
  
 None of the apparatus to be furnished or used in connection with this contract 
will be supplied until shop inspection and performance testing, wherever 
possible, satisfactory to the Owners Representative has been made. Such shop 
inspection of the apparatus shall not however, relieve the contractor from full 
responsibility for furnishing the apparatus confirming to the requirements of this 
contract not prejudice any claim, right or privilege which the Owners may have 
because of the supply of defective or unsatisfactory apparatus. Should the Owners 
waive the right to inspect any apparatus, such waiver shall not relive the 
contractor from his obligation under this contract. 
 
 
3. Working Drawings, Maintenance Manuals etc.  
  
 On the award of the work, the contractor shall immediately proceed with the 
preparation of detailed shop drawings prepared on the computer through the 
Auto cad system based on the architectural drawings and site measurement, 
detailing the components that are to be installed and the ancillary works that are 
to be carried out. Three sets of all such schematic drawings shall be submitted to 
the Project Managers, for their approval to ensure that the works will be carried  
out in accordance with the specifications and drawings, including such changes as 
may have been mutually agreed upon. All the drawings shall be received by the 
Project Managers for their approval, within two weeks of the award of work. The 
approval of the drawings by the Project Managers shall in no way relieve the 
contractor from his obligations to provide a complete and satisfactory System and 
installation as per intent and purpose as laid down in the specifications. Any 
omissions and/or errors shall be made good or rectified whether or not the 
drawings are approved. Prior to the completion of the work, the contractor shall 
furnish (4) four sets of a comprehensive manual, describing all components, 
furnishing a list of instructions for the operations and maintenance of the system.  
  



When the Architect makes any amendments in the above drawings, the contractor 
shall supply two fresh sets of drawings with the amendments duly incorporated 
along with check prints for approval.  
  
With in four weeks of approval of all the relevant shop drawings, the contractor 
shall submit four copies of a comprehensive variation in the quantity statement.  
  
 The contractor shall also fix in the control room neatly typed and framed, 
instruction in details, for the starting and running of the system. Any special tools 
required for the operation or the maintenance of the system shall be supplied 
free.  
4. Installation and Commissioning  
  
 The contractor shall carry out the complete installation and commissioning. All 
work shall commence on previously prepared locations for the main and sub 
systems. All the materials shall be moved from their place of storage into the 
system by the contractor. The contractor shall make his own arrangement to off 
load materials received at respective Air/Rail/Road transport terminal points, 
dispatch to site and to store all material received at site. The Owners shall  
provide clear storage and installation space only. All installation tools and tackles 
as and when required to suit the installation programme shall be provided by the 
contractor.  
  
 All consumables required for installations such bamboos and planks for 
scaffolding etc. shall be provided by the contractor. Protective and finish painting 
shall be carried out by the contractor. Carbon steel surface shall be thoroughly 
cleaned painting. The contractor shall indicate the electricity requirements 
during installation. The contractor shall remove all the waste material or rubbish 
from and about the work site and leave the job thoroughly cleaned up and ready 
for use.  
 
5. Testing  
  
5.1 All types of routines and type tests as required shall be carried out at the 
works of the contractor or the manufacturers of the components. The Project 
Managers/ Consultants shall be free to witness any or all tests, if he so desires.  
  
5.2 On the completion of the installation, the contractors shall arrange to carry 
out various initial tests as detailed in below, in the presence of and to the 
complete satisfaction of the Project Managers/Consultants, or their 
representatives. Any defects or shortcomings found during the tests shall be 
speedily rectified or made good by the contractor at his own expenses.  
  



5.3 The initial tests shall include but not be limited to the following :  
   
5.3.1 To operate and check the proper functioning of all electrically operated 
components viz compressor motor, Fans.  
  
5.3.2 To test and check the switch gears, safety and other controls to ensure their 
proper functioning.  
  
5.3.3 To check the air distribution in the system and to provide design air flow in 
all the areas specifically shown on the drawings by adjusting the grilles and 
dampers, which should be provided by the contractor wherever required.  
  
 On the satisfactory completion of all 'Initial' tests the system shall be considered 
to be 'virtually complete' for the purpose of taking over by the Owner.  
  
 In addition to the 'Initial' tests the contractor shall also give two continuous 
operation of test of the system. The tests shall be conducted when the outside 
ambient conditions are close to the specified ambient conditions. The running 
tests shall be taken on the completion of the initial tests, provided the ambient 
conditions are close to the specified ambient conditions.  
  
 The contractor shall provide all necessary tools, instruments, gauges, flow meter, 
ammeter etc. as may be required for conducting the various tests and the 
required personnel for the tests. However, power for the tests shall be provided 
by the Owner.  
  
6. Rejection of Defective System  
  
 If on test any portion of the system or components are found to be defective or 
not fulfilling the intent or the meaning of the specifications, the same shall be 
replaced or repaired to the entire satisfaction of the Project Managers/ 
Consultants.  
 In case the contractor fails to remove the defects, within a period considered 
reasonable, the Owner reserves the right to take necessary remedial measures 
through other agencies and all expenses thus incurred would be recovered from 
the contractor.  
 The Owner reserves the right to operate all the equipment and complete system 
whether or not the plant is taken over after the initial test and commissioning. 
Any defects found during the initial or running tests shall be removed at a 
suitable time as decided upon by the Owner and/or their Project 
Manager/Consultants.  
  
7. Maintenance of the system and training of personnel  



 The contractor shall arrange to provide, at no extra cost necessary personnel and 
material to carry out all routine and special maintenance of the plant as required, 
regularly for a period of (12) twelve months (1 year) from the date of 
commissioning.  
The contractor shall also train the Owner's personnel to operate the plant and 
carry out routine checks during the period of installation and testing. If found 
necessary, the Owner shall train such personnel at his works at no extra cost to 
the Owner.  
8. Completeness of the Plant  
  
 The contractor shall provide all the required materials, equipment, ancillary 
items etc. to install a complete and satisfactory air conditioning system capable of 
fulfilling the intent and purpose of the contract whether or not each and every 
item is mentioned in the specifications and/or drawings. Any shortcomings 
noticed at any stage shall be made good at no extra cost.  
  
The contractor shall also fix in the plant room, neatly typed and framed, 
instructions in details, for the starting and running of the plant.  
  
 Any special tools required for the operation or the maintenance of the plant shall 
be supplied free with the plant.  
  
9. Painting  
  
 All equipment and ancillary items such as pipes, supports etc., will be painted in 
approved manner, using colour scheme as approved by the architect.  
  
10. Certificate for useful minimum life :  
  
 The contractor shall immediately that the system, equipments provided by them 
shallp erform for a minimum period of 10 years provided it is maintained as per 
the manufacturer’s instructions guidelines & parameters.  
  
11. Guarantee  
  
 The contractor shall guarantee that all the material, machinery and components 
supplied, fabricated, designed and installed by him shall be free from defects due 
to faulty design material and/or workmanship, that the system shall perform 
satisfactorily and the efficiency and functioning system of the system and all the 
components shall not be less than the parameters laid down in the specifications 
and the performance shall be within the specified design limits. In case of any  



shortcoming the contractor shall replace the necessary components at no extra 
cost or alternately the Owner shall be entitled to deduct a proportionate amount 
from payments due to the contractor.  
  
 The period of the guarantee shall be (12) twelve months from the date of 
commissioning during which period any or all components found to be defective 
shall be replaced or repaired free of charge and any shortcomings found in the 
system functioning as specified shall be removed at no extra cost. The contractor 
shall provide the necessary personnel and tools for fulfilling the above guarantee.  
  
 If for any reason the commissioning of the system cannot be carried out due to 
reasons attributable solely to the Owner, then the system shall carry a guarantee 
for a period of (12) twelve months  from the date of 'virtual completion’ - a date 
which shall be certified by Project Manager/Consultant.  
  
 If the defects are not removed within a reasonable time the Owner may arrange 
to do so at the contractor's risk and cost, without prejudice to any other rights.  
  
12. Performance Guarantee  
  
 The contractor shall guarantee that the air conditioning system shall maintain 
the design inside temperature within � 1�C tolerance and the relative humidity 
shall not exceed the specified limit. The Contractor shall guarantee that the 
capacity of various equipments as well as the whole system shall not be less than 
specified.  
13. Safe custody and storage  
 Safe custody of all equipments supplied by the contractor shall be his own 
responsibility till the final taking over by the Owner. He should, therefore, employ 
sufficient staff for watch and ward at his own expenses. The Owner may, however, 
allow the contractor to use the plant room/weather maker/rooms etc. for 
temporary storage of his equipment if such spaces are ready and available.  
 14. Duration for completion of works  
 Duration for completion of works shall be 1 Months after the award of work.  
  
  
  
  
  
  
  
 -----------------------        --------------------  
  
 Joint Secretary (A&L)       Contractor 



 
 

Name of work: Air-conditioning work at Shri Ram Center Safdar Hashmi Marg. 
 
 
S.No Description of Item Qty. Unit Rate Amount 
1 
 
 
 
 
 
 
 
 
 
 
a) 
 
 
b) 

Providing Air Cooled package unit with 
evaporator with coil, fan motor, air cooled 
condenser with reciprocation or rotary 
compressor , condense coil, propeller 
fans, controls, inter connection control 
panel, mounting frame of angle iron for 
floor wall mounting condensing unit, 
canvas connection , complete with 
fittings, supports valve etc. The suction 
line shall be insulated with 6 mm thick 
rubber foam insulation. 
Package Unit, 22 TR. 8800 CFM of BLUE 
STAR/VOLTAS/CARRIER/HITACHI/O 
GENERAL make 
Package Unit, 16 TR. BLUE 
STAR/VOLTAS/CARRIER/HITACHI/O 
GENERAL  make 

 
 
 
 
 
 
 
 
 
 
 
1  
 
 
 
1  

 
 
 
 
 
 
 
 
 
 
 
No 
 
 
 
No 

  

2 
a) 
b) 

Refrigeration copper piping. 
1 1/8” X 7/8” 
5/8” X ½ ” 

 
20  
40  

 
Rmt 
Rmt 

  

3 Supply, fabrication, installation, balancing 
and commissioning of GSS sheet metal 
rectangle elbows, slitter dampers, banes, 
hangers, support ect as per approved 
drawing and specification of following 
gauges. 

22 Gauge 

 
 
 
 
 
 
200  

 
 
 
 
 
 
Sqm 

  

4 Duct Insulation 200  Sqm   
5 Supply, installation, testing and 

commissioning of insulated UPVC 
condensate water drain piping with 
bends reducers tees, support ect. The 
insulation shall be with pipe sections of 
un-faced polythene  foam of density 32 
kg/m wrapped in polythene sheet 
retained by GI wire netting and finished 
with two  layers of sand cement plaster of 
6 mm thick each as per approved 
drawings and specification of 32 mm dia. 

 
 
 
 
 
 
 
50 

 
 
 
 
 
 
 
Rmt 

  

6 Control Cables. :- 
Aluminium armoured Cable25mm X 4 
Core. 

 
30 

 
Rmt 

  



 
 
 
 
 

                                                                                               (Signature of the Tenderer) 

                                                                                             With complete address and seal 

 

Tel. No.        :  ………………………… 

Mobile No.  :  ………………………… 

Place            :  ………………………… 

Date             :  ………………………… 

 

 

 

7 Providing fixing testing and 
commissioning  supply  and return air 
diffusers as per  specification and 
drawing (Size: 600 X 600) 

 
15 

 
Nos. 

  


